

Request for Proposal (RFP)

Corrigendum cum addendum # 1

(March 18, 2024) RFP: ReBIT/CPO/2023-24/299/102

Reserve Bank Information Technology Pvt. Ltd. 502, Building No 1, Mindspace Juinagar, Nerul, Navi Mumbai - 400706

This document is the property of Reserve Bank Information Technology Private Limited (ReBIT). It may not be copied, distributed or recorded on any medium, electronic or otherwise, without the ReBIT's written permission thereof, except for the purpose of responding to ReBIT for the said purpose. The use of the contents of this document, even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian Law.



ReBIT/CPO/2023-24/299/102 Corrigendum cum Addendum # 1 & Response to Pre-Bid Queries

Following are the changes / clarification in the RFP terms. All the bidders are requested to refer the "Addendum / Revised Terms" column as below:

RFP Page #	Clause No. & Heading	Existing Terms	Corrigendum/Addendum / Revised Terms	
8	7. Delivery Period and Location	With in 2-3 Weeks from Date of PO issuance.	Revised delivery timeline of 45 to 50 days from Date of PO issuance.	
18	Annexure H- 1.Conference Room 1: Proposed Solution: Cisco Room Kit (CS- KIT-K9)	Annexure H-1. Conference Room 1: Proposed Solution: Cisco Room Kit (CS-KIT-K9)	Please refer Annexure H along with CVI licenses Qty- 5 no's with 5 yrs. support.	
2	Schedule of Events	Schedule of Events	Please refer to the attached schedule of events below.	
2	Schedule of Events submission (on or before): March 15, 2024 up to 17:00 through Procurement Mailbox (on or before): March 20, 2024 up Procurement Mailbox		Last date and time for bid submission (on or before): March 20, 2024 up to 17:00 through Procurement Mailbox (URL: procurement@rebit.org.in.	
2	Schedule of Events	Technical Bid opening: March 18 at 12:00 Hrs through Procurement Mailbox (URL: procurement@rebit.org.in.	Technical Bid opening: March 21, 2024 at 12:00 Hrs through Procurement Mailbox (URL: procurement@rebit.org.in.	

Please read the aforesaid corrigendum cum Addendum along with the issued RFP document. All other terms and conditions which are not covered in this corrigendum cum addendum, will be as per the original RFP - CISCO VC Setup for Navi Mumbai Office # ReBIT/CPO/2023-24/299/102 dated March 4, 2024.





ReBIT/CPO/2023-24/299/102 Corrigendum cum Addendum # 1 & Response to Pre-Bid Queries

Revised Annexure H-1. Conference Room 1: Proposed Solution: Cisco Room Kit (CS-KIT-K9)

Sr#	Part Number	Description	Qty	Unit Cost	Total Cost
1	CS-KIT-K9 Cisco Room Kit with integrated m speakers and Navigator		1	3001	
2	CON-ECDNCS6EK9KI Room Kit with integrated microphone, speakers and Navigator		1		
3	PWR-CORD-IND-B Power Cord for India 2m 10A		2		
4	CAB-MIC-EXT-J	Extension cable for Table Mic (9m/29ft) with Jack plug	2		
5	CS-MIC-TABLE-J Cisco Table Microphone with Jack Plug		2		
6	CON-ECDNCS5HEJMI	Cisco Table Microphone with Jack plug ESS WITH 8X5XNBD	2		
7	CAB-2HDMI-1.5M-GR	CAB 1.5m/5ft GREY HDMI 2.0	1		
8	CAB-2HDMI-1.5M-GR-	1.5m GREY HDMI 2.0	1		
9	CAB-ETH-5M-GR-	CAB (16,4 feet / 5m) GREY ETHERNET	2		
10	PSU-12VDC70W-GR-	Powersupply - AC/DC, 12V, 6.25A, grey	1		
11	CS-KIT-WMK-	Wall Mount for Cisco Kit	1		
12	CS-KIT-SMK-	Screen Mount for Cisco Kit	1		
13	CAB-DV10-8M-	8 meter flat grey Ethernet cable for Touch 10	1		
14	CS-POE-INJ+	Touch PoE power injector	1		
15	CS-T10-TS+	Cisco Room Navigator - Table stand version - Spare	1		
16	A-FLEX-3	Collaboration Flex Plan 3.0	1		
17	SVS-FLEX-SUPT-BAS	Basic Support for Flex Plan	1		
18	A-FLEX-C-DEVREG	Cloud Device Registration	1		
19	A-FLEX-P-CALL	Prem to Webex Calling / UCM Cloud	1		
20	A-FLEX-C-DEVENT	Cloud Device Registration Entitlement	1		
21	A-FLEX-CVI-ROOMS	Webex Video Int for MS Teams CVI per Active Device	5		
Total price in INR:					
Tax – GST@18% :					
Total Price including Tax in INR :					



ReBIT/CPO/2023-24/299/102 Corrigendum cum Addendum # 1 & Response to Pre-Bid Queries

Schedule of Events

Tender inviting authority	Reserve Bank Information Technology Pvt. Ltd. (ReBIT)		
RFQ BID reference number	RFQ: ReBIT/CPO/2023-24/299/102		
Purpose of RFQ	CISCO VC Setup for ReBIT Navi Mumbai Office		
Method of selection	Selection will be based on Least Cost System (LCS)		
Availability of RFQ documents	4 th March 2024 RFQ document shall be available on ReBIT's website (URL: https://rebit.org.in/procurement) I Bidder shall refer Annexure – P: Instructions to Bidder for Online Bid Submission.		
Last date and time for submission of pre-bid queries	6 th March 2024 up to 16:00 Hrs Queries should be submitted in the format prescribed in Annexure - E of this RFQ and sent to procurement@rebit.org.in.		
Pre-bid meeting	7 th March 2024 at 16:00 Hrs Queries should be submitted in the format prescribed in Annexure - E of this RFP and sent to procurement@rebit.org.in Through Video conferencing. The video conferencing link will be shared with those bidders who are interested to participate in the meeting.		
	The bidders who are interested to participate in the pre-bid meeting are requested to send an e-mail request for the same with their details at procurement@rebit.org.in along with their queries, if any, as per the last date and time specified above for submission of the pre-bid queries.		
Date of communication of responses to pre-bid queries and corrigendum if any	8 th March 2024 through ReBIT's website (URL: https://rebit.org.in/procurement)		
Last date and time for bid submission	20 th March 2024 up to 17:00 Hrs through Procurement Mailbox (URL: procurement@rebit.org.in)		
Technical Bid opening	21th March 2024 up to 12:00 Hrs through through Procurement Mailbox (URL: procurement@rebit.org.in.)		
Bid opening	To be informed later to the eligible bidders qualifying Technical Evaluation.		
Proposal validity	Proposals must remain valid up to 180 (One hundred and eighty) days from the last date of submission		
Name and address for communication	Head CPO (Centralised Procurement Office), Reserve Bank Information Technology Private Limited, 502, Building No 1, Mindspace Juinagar, Nerul, Navi Mumbai – 400706 Email: procurement@rebit.org.in , Phone No. 022 50233139/141		



CISCO VC Setup for Navi Mumbai Office ReBIT/CPO/2023-24/299/102 Corrigendum cum Addendum # 1 & Response to Pre-Bid Queries



Request for Proposal (RFP)

Response to Pre-bid Queries

(March 18, 2024) RFP: ReBIT/CPO/2023-24/299/102

This document is the property of Reserve Bank Information Technology Private Limited (ReBIT). It may not be copied, distributed or recorded on any medium, electronic or otherwise, without the ReBIT's written permission thereof, except for the purpose of responding to ReBIT for the said purpose. The use of the contents of this document, even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian Law.

Reserve Bank Information Technology Pvt. Ltd. 502, Building No 1, Mindspace Juinagar, Nerul, Navi Mumbai - 400706



ReBIT/CPO/2023-24/299/102 Corrigendum cum Addendum # 1 & Response to Pre-Bid Queries

Sr#	Clause #	Page#	Clause	Query	ReBIT Response
1	7	8	Delivery Period and Location	As per RFP document that you required supply and Installation of VC within 3 weeks, but as per Cisco we will receive materials after 45-50 Days. We need 50-60 days for Delivery and Installation of VC	Please refer to the Corrigendum 1 with revised delivery timeline of 45 to 50 days .
2	7	8	Support cost for 5 years	Do we have to consider CVI licenses also for a period of 5 yrs	Please refer to the Corrigendum 1 with considering CVI licenses (qty-5nos) .
3	4	5	Scope of work	Since we have to deploy these equipment's is existing office is there a proper provision of race ways to lay HDMI and USB CABLES	ReBIT confirmed as having proper provision for proper provision of race ways to lay HDMI and USB CABLES
4	7	8	Delivery period and location	Please increase the delivery period to 8-10 weeks	Please refer to the Corrigendum 1 with revised delivery timeline of 45 to 50 days
