

**Corrigendum – Staff Augmentation for Design & Build for SAS EGRC Project – This Corrigendum is applicable to all the five RFQ’s listed under this heading**

Please refer to the [RFQ](#) published on the ReBIT’s website on August 23, 2018 inviting submission of bids from eligible vendors for Staff Augmentation for Design & Build of SAS EGRC Project through tendering route. In this context, a Corrigendum containing the following changes to the above RFQ document has been released

**Corrigendum**

Page No	Terms & Conditions/Section given in the RFQ	Modified as
5	An extension may be provided subject to satisfactory performance.	An extension may be provided subject to satisfactory performance and <b>on mutual agreement.</b>
6	Section 4 : RFQ Timelines	Modified RFQ timelines as given below
7	The Bidder has to submit Earnest Money Deposit (EMD) of Rs. Fifty thousand (50,000) only.	The Bidder has to submit Earnest Money Deposit (EMD) of Rs. Fifty thousand (50,000) <b>in the form of bank guarantee.</b>
12	There will bi-monthly payment done post successful completion of the deliverables, as defined at the start of the project.	There will <b>monthly</b> payment done post successful completion of the deliverables, as defined at the start of the project.
13	Considering the immediacy of the requirement, if the selected vendor fails to sign and return the contract within five (5) business days of delivery of the final contract, ReBIT may elect to cancel the award and award the contract to the next-highest-ranked vendor.	Considering the immediacy of the requirement, if the selected vendor fails to sign and return the contract within <b>ten (10)</b> business days of delivery of the final contract, ReBIT may elect to cancel the award and award the contract to the next-highest-ranked vendor.

**RFQ Timelines**

Milestone	Target End Date
Technical (softcopy via email) and Commercial bid submission ( hardcopy via post)	17 September 2018 on or before 12 noon
Technical Interview/Discussion with Proposed Team members	18 September 2018 to 19 September 2018
Commercial bid opening	21 September 2018
Award of Contract	24 September 2018

Note: This document shall form part and parcel of the RFQ and therefore bidders are advised to take the clarifications/responses into account, as applicable, while submitting the bids.