

Corrigendum – Staff Augmentation for Design & Build for SAS EGRC Project – This Corrigendum is applicable to all the five RFQ’s listed under this heading

Please refer to the [RFQ](#) published on the ReBIT’s website on August 23, 2018 inviting submission of bids from eligible vendors for Staff Augmentation for Design & Build of SAS EGRC Project through tendering route. In this context, a Corrigendum containing the following changes to the above RFQ document has been released

Corrigendum

Page No	Terms & Conditions/Section given in the RFQ	Modified as
6	Section 4 : RFQ Timelines	Modified RFQ timelines as given below

RFQ Timelines

Milestone	Target End Date
Technical (softcopy via email) and Commercial bid submission (hardcopy via post)	1 st October 2018 on or before 12 noon
Technical Interview/Discussion with Proposed Team members	3rd October 2018 to 5 th Oct October 2018
Commercial bid opening	9 th October 2018
Award of Contract	10 th October 2018

Note: This document shall form part and parcel of the RFQ and therefore bidders are advised to take the clarifications/responses into account, as applicable, while submitting the bids.